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Governor

NICHOLAS J. TENNYSON
Secretary

Transportation

May 5, 2016

Addendum No. 1

RE: Contract # C203780

WBS # 50080.3.FD1

F. A. # HSIP-4315(2)

Forsyth County (W-5510)

SR-4315 (South Main Street) From [-40 Business Ramp To SR-4278
(South Cherry Street) and SR-2648 (Old Winston Road)

May 17,2016 Letting
To Whom It May Concern:
Reference is made to the proposal form furnished to you on this project.

The following revisions have been made to the proposal:

Page No. Revisions
Proposal Cover | Note added that reads “Includes Addendum No. 1 Dated 05-05-16”
Revised the date that Duke Energy-Power (Distribution) will
UbO-1 .
complete their work

Please void the proposal cover and Page UbO-1 in your proposal and replace with the
revised proposal cover and Page UbO-1.

The contract time was evaluated in light of the revised UbO date and it was determined
that no change was needed in the completion date for the project.

The contract will be prepared accordingly.

Sincerely,

DS

| Kzt

R. A. Garris, PE
Contract Officer

RAG/jag

~—"Nothing Compares=-__
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STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION
RALEIGH, N.C.

PROPOSAL

INCLUDES ADDENDUM No. 1 DATED 05-05-16

DATE AND TIME OF BID oPENING: MAY 17, 2016 AT 2:00 PM

CONTRACT ID C203780
WBS 50080.3.FD1

FEDERAL-AID NO. HSIP-4315(2)

COUNTY FORSYTH

T.LP. NO. “W-5510

MILES 0312

ROUTE NO. SR 4315

LOCATION SR-4315 (SOUTH MAIN STREET) FROM I-40 BUSINESS RAMP TO

SR-4278 (SOUTH CHERRY STREET) & SR-2648 (OLD WINSTON ROAD).

TYPE OF WORK  GRADING, DRAINAGE, PAVING, SIGNALS & RETAINING WALLS.
NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE
GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING
ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.
BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING
AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS
ON BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH
CAROLINAFOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING.

BIDS WILL BE RECEIVED AS SHOWN BELOW:

THISISA ROADWAY PROPOSAL

5% BID BOND OR BID DEPOSIT REQUIRED



Project: W-5510 UbO-1 County: Forsyth

PROJECT SPECIAL PROVISIONS
Utilities by Others

CH ENGINEERING

General:

The following utility companies have facilities that will be in conflict with the
construction of this project:

A) Duke Energy Progress — Power (Distribution)

B) AT&T — Communications (Transmission)

C) CenturyLink-Communications (Distribution)

D) FiberTech — Communications (Distribution)

E) Time Warner Cable — Communications (Distribution)
F) Piedmont Natural Gas — Gas (Distribution)

The conflicting facilities of these concems will be adjusted prior to the date of
availability, unless otherwise noted, and are therefore listed in these special provisions for
the benefit of the Contractor. All utility work listed herein will be done by the utility
owners. All utilities are shown on the plans from the best available information. For
utility relocations, see the Utilities By Others Plans.

The Contractor’s attention is directed to Article 105-8 of the 2012 Standard
Specifications.

Utilities Requiring Adjustment:
Utility relocations are shown on the Utilities by Others Plans.

A) Duke Energy — Power (Distribution)
1) Duke Energy will install new poles and lines within the project limits. Duke will
complete their work on or before November 14, 2016.
2) Contact person for Duke Energy is Larry Robinson, phone 336-209-6631
larry.robinson2@duke-energy.com

B) AT&T — Communications (Transmission)

1) AT&T will install aerial cables on Duke’s new poles within the project limits and
will require Duke, FiberTech and TWC to finish before they can begin. AT&T
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